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PART 1 – GENERAL 

1.01  SECTION INCLUDES 

A.  Inspection. 

B.  Demolition. 

C.  Cutting. 

D.  Salvaging. 

E.  Initial building cleaning. 

F.  Disposal of debris. 

G.  Restoration of existing structures and facilities. 

H.  Field Quality Control 

1.02  RELATED SECTIONS 

A.  Temporary facilities, such as fences, barricades, warning lights, and other temporary 
safety measures, are specified in Section 01 52 00, Construction Facilities.  Provide 
such additional temporary facilities as may be required to facilitate continuous 
station or building operations during transitional construction work. 

B.  Dust control is specified in Section 01 57 00, Temporary Controls. 

1.03  MEASUREMENT AND PAYMENT 

A.  Measurement:  Selective demolition will be measured for payment by the lump-sum 
method, acceptably performed and completed. 

B.  Payment:  Selective demolition will be paid for at the Contract lump-sum price, as 
indicated in the Bid Schedule of the Bid Form. 

1.04  REFERENCES 

A.  American National Standards Institute (ANSI): 

1. ANSI A10.6 Safety Requirements for Demolition Operations 
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1.05  REGULATORY REQUIREMENTS  

A.  In addition to the foregoing referenced standards, the regulatory requirements which 
govern the work of this Section include the following governing codes: 

1. California Code of Regulations (CCR), Title 8, Chapter 4, Subchapter 4, 
Construction Safety Orders. 

2. California Code of Regulations (CCR), Title 24, Part 2, California Building Code, 
Chapter 33, “Site Work, Demolition and Construction.”  

1.06  DESCRIPTION   

A.  The station or building involved in this work will be in continuous operation during the 
construction period.  This will require that the Contractor plan the Work carefully to 
work around unavoidable obstacles in the prosecution of the Work.  It will require 
further that the Contractor complete some new construction facilities required in the 
renovation work before removing existing like facilities during transitional work. 

B.  Utility services to facilities to be removed or demolished shall be disconnected, cut, 
and capped, as required. 

C.  The work includes restoration of existing structures and facilities to remain in place 
that are damaged by demolition and removal operations. 

1.07  PERMITS:  

A.  The Contractor shall obtain all special permits and licenses and give all notices 
required for performance and completion of the selective demolition and removal 
work, hauling, and disposal of debris. 

1.08  SUBMITTALS 

A.  General:  Refer to Section 01 33 00, Submittal Procedures, and Section 01 33 23, 
Shop Drawings, Product Data, and Samples, for submittal requirements and 
procedures. 

B.  Selective Demolition Plan:  Submit a comprehensive selective demolition plan, 
describing the proposed sequence, methods, and equipment for demolition, 
removal, and disposal of structure(s); include salvage if required.  Do not proceed 
with demolition work until the Engineer has approved the selective demolition plan. 

C.  Permits:  Submit copies of demolition, hauling, and debris disposal permits and 
notices for record purposes.  Include description of proposed haul routes. 

D.  Utility Severance Certificates:  Provide certificates, issued by the utility owners, of 
severance of utility services for record purposes. 

E.  Private Property Owner's Release:  If material demolished and removed from the 
site will be deposited on private property, submit two copies of written releases not 
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more than 15 Days before the start of work.  Releases shall absolve the District from 
responsibility in connection with the depositing of material on private property, and 
shall be signed by the owners of such property on which the material will be 
deposited. 

F.  Record Documents:  Provide copies of all approved submittals, specified herein, for 
record purposes in accordance with the requirements of Section 01 78 39, Project 
Record Documents. 

1.09  SITE CONDITIONS 

A.  Protection of Persons and Property:  Erect and maintain temporary bracing, shoring, 
lights, barricades, baffles, curtains, signs, and other measures as necessary to 
protect the public, workers, and adjoining property from damage from demolition 
work, all in accordance with applicable codes and regulations.  Conform also with 
applicable requirements of Section 01 57 00, Temporary Controls. 

B.  Protection of Utilities: 

1. Protect active sewer, water, gas, electric, and other utilities; and drainage and 
irrigation lines indicated or, when not indicated, found or otherwise made known 
to the Contractor before or during demolition work.  If utility is damaged, 
immediately notify the utility owner for corrective action. 

2. Arrange with and perform work required by utility companies and municipal 
departments for discontinuance or interruption of utility services due to 
demolition work. 

C.  Noise and Dust Abatement:  Comply with requirements specified in Section 
01 57 00, Temporary Controls, and the following: 

1. Provide continuous noise and dust abatement as required to prevent disturbance 
and nuisance to the public and workers and to the occupants of adjacent 
premises and surrounding areas.  Dampen or cover areas affected by demolition 
operations as necessary to prevent dust nuisance. 

2. When a certain level of noise is unavoidable because of the nature of the work or 
equipment involved, and such noise is objectionable to the occupants of adjacent 
premises, make arrangements with the authorities having jurisdiction to perform 
such work or operate such equipment at the most appropriate time periods of the 
day.  Provide abatement measures to the extent feasible and practicable. 

D.  Unknown Conditions: 

1. The Contract Drawings and related documents may not represent all surface 
conditions at the site and adjoining areas.  The known surface conditions are as 
indicated, and shall be compared with actual conditions before commencement 
of work. 
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2. Existing utilities and drainage systems below grade are located from existing 
documents and from surface facilities such as manholes, valve boxes, area 
drains, and other such surface fixtures. 

3. If existing active services encountered are not indicated or otherwise made 
known to the Contractor and interfere with the permanent facilities under 
construction, notify the Engineer in writing, requesting instructions on their 
disposition.  Take immediate steps to ensure that the service provided is not 
interrupted, and do not proceed with the work until written instructions are 
received from the Engineer. 

PART 2 – PRODUCTS 

2.01  MATERIALS, EQUIPMENT, AND FACILITIES 

A.  The Contractor shall furnish all materials, tools, equipment, devices, appurtenances, 
facilities, and services as required for performing the selective demolition and 
removal work. 

B.  Materials forming portions of the structure indicated to be removed shall become the 
Contractor’s property, and the Contractor shall be responsible for their removal from 
the site. 

PART 3 – EXECUTION 

3.01  INSPECTION 

A.  Prior to starting selective demolition operations, perform a thorough inspection of the 
building and premises, and report to the Engineer any defects and structural 
weaknesses of existing construction and of improvements to remain. 

B.  Examine areas affected by the Work of this Section and verify the following 
conditions: 

1. Disconnection of utilities as required. 

2. That utilities serving occupied portions of adjacent or surrounding facilities will 
not be disturbed, except as otherwise indicated. 

C.  If unsatisfactory conditions exist, notify the Engineer, and do not begin demotion 
operations until such conditions have been corrected. 

3.02  PREPARATION 

A.  The limits of the site are shown on the Contract Drawings.  The Contractor shall 
confine its operations within the site limits indicated. 
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B.  Lay out cutting work at the site and coordinate with related Work for which cutting is 
required. 

C.  Review the proposed layout with the Engineer prior to performing cutting operations. 

3.03  DEMOLITION 

A.  Operational Procedures and Methods: 

1. Perform demolition and removal work in accordance with the approved Selective 
Demolition Plan.  Perform demolition work in accordance with ANSI A10.6 and 
the California Code of Regulations, Title 8 and Title 24, as applicable. 

2. Operational procedures shall be optional with the Contractor insofar as 
procedures do not infringe on the approved work schedule or salvage 
requirements.  Conduct demolition and removal work in a manner that will 
minimize the spread of dust and flying particles. 

3. Remove items indicated for demolition within the limits of the Work and as 
required to complete the Work of this Contract.  Do not remove anything beyond 
the limits of Work indicated without prior written approval of the Engineer.  If in 
doubt whether to remove an item, obtain written approval of the Engineer prior to 
proceeding. 

4. Remove materials carefully, to the extent indicated and as required, providing for 
neat and orderly junctions between existing and new materials. 

5. Protect existing structures, facilities, and landscaping from damage.  Items 
damaged as a result of demolition operations shall be repaired or replaced, as 
required, at no increase in the Contract Price. 

6. Perform work so as to provide the least interference and most protection to 
existing facilities and improvements to remain. 

7. Demolish concrete and masonry in small sections.  Perform demolition with small 
tools as much as possible.  Blasting will not be permitted. 

B.  Jackhammering: 

1. Jackhammering will be permitted only to a limited degree with prior approval of 
the Engineer. 

2. Do not jackhammer within two inches of reinforcing or structural steel to remain.  
Remove final two inches of material with a chipping gun. 

3.04  CUTTING 

A.  Cut new openings neat, as close as possible to profiles indicated. 

B.  Do not cut or alter structural members without the prior written approval of the 
Engineer. 
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C.  Remove concrete and masonry whenever possible by saw cutting or similar 
approved method. 

3.05  SALVAGING 

A.  Certain items, as indicated, shall be salvaged and reused in the Work or delivered to 
a District storage facility as directed. 

B.  Where salvaging is required, procedures shall be such that the maximum amount of 
salvage will result. 

C.  Coordinate the Work of this section closely with the Work of other sections of these 
Specifications requiring salvage and reuse of materials. 

D.  Refer to other Divisions for mechanical and electrical equipment removal and 
salvage requirements. 

3.06  INITIAL BUILDING CLEANING 

A.  After demolition operations are completed, or along with demolition operations, as 
appropriate, clean the entire buildings and site of all dirt and dust, cobwebs, oil and 
grease, stains of asphalt and paint, and the various encrustations. 

B.  Ceilings, walls, and floors shall be dusted and wiped clean with brooms and cloths or 
other suitable methods as required to clean all surfaces free of dirt and dust. 

C.  Use suitable cleaning fluids or solvents, steel wool, blow-torch burning, scraping, 
and power sanding as required to remove the various encrustations and stains, 
including asphalt. 

D.  Broom clean the entire building and site immediately after demolition is complete.  
Provide a clean and orderly site in accordance with applicable requirements of 
Section 01 74 14, Cleaning. 

3.07  DISPOSAL OF DEBRIS 

A.  Dispose of removed materials, waste, trash, and debris in a safe, acceptable 
manner, in accordance with applicable laws and ordinances and as prescribed by 
authorities having jurisdiction. 

B.  Burying of trash and debris on the site will not be permitted.  Burning of trash and 
debris at the site will not be permitted. 

C.  Remove trash and debris from the site at frequent intervals so that their presence 
will not delay the progress of the work. 

D.  Removed materials, trash, and debris shall become the property of the Contractor 
and shall be removed from the District's property and disposed of in a legal manner.  
Location of disposal site and length of haul shall be the Contractor's responsibility. 
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3.08  RESTORATION OF EXISTING STRUCTURES AND FACILITIES  

A.  All damage to existing structures and facilities, which are to remain in place, shall be 
repaired to a condition equal to that existing prior to the beginning of demolition and 
removal operations.  The cost of repairing existing structures and facilities damaged 
by the Contractor's operations shall be at the Contractor's expense. 

3.09  FIELD QUALITY CONTROL 

A.  Following performance of the Work, perform an inspection of the premises and 
report defects and structural weaknesses of structures partially demolished, cut, or 
removed; of adjacent structures; and of improvements remaining. 

B.  The Engineer will accompany the Contractor before and after performance of the 
Work to confirm the physical condition of the structures and improvements involved. 

END OF SECTION 02 41 19 


